CONSTRUCTION IDENTIFICATION SIGN, 6' X

New Jersey Department of Transportation DATE 08/05/10
PAGE 114 -1
TABULATION OF BIDS
CALL ORDER 114 CONTRACT 1ID 10114 COUNTIES WARREN
LETTING DATE 08/05/10 10:00AM DISTRICT N1
CONTRACT TIME 09/10/11 COMPLETION DATE
CONTRACT DESCRIPTION RURAL PROJECT (S) HSIP-080-5(093)
ROUTE 80 ROCKFALL MITIGATION
MP 15.5 TO 15.7 AND 47.7
CONTRACT NO. 015096890
FRELINGHUYSEN AND ALLAMUCHY, WARREN COUNTY
MONTVILLE, MORRIS COUNTY
SET-ASIDE
VENDOR RANKING
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 M2685 MERCO INC T/A MERCO INC OF NJ $ 1,399,677.53 100.0000%
2 H3415 H&G CONTRACTORS INC $ 1,752,171.00 125.1839%
3 A5961 B ANTHONY CONSTRUCTION CORP J/V A. SERVIDONE INC $ 1,904,137.00 136.0411%
4 T0546 TARHEEL ENTERPRISES INC $ 2,155,555.00 154.0037%
| ( 1 ) M2685 | ( 2 ) H3415 | ( 3 ) A5961
|[MERCO INC |H&G CONTRACTORS INC |B ANTHONY CONSTRUCTION CORP J
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 ROADWAY
| | |
0001 151003M LUMP | 18725.00000 18725.00] 8000.00000 8000.00| 19000.00000 19000.00
PERFORMANCE BOND AND PAYMENT BOND | |
0004 153003P LUMP | 1000.00000 1000.00]| 3000.00000 3000.00] 8000.00000 8000.00
PROGRESS SCHEDULE | |
0005 153006P 5.000 U | 100.00000 500.00] 300.00000 1500.00]| 2000.00000 10000.00
PROGRESS SCHEDULE UPDATE | |
0006 154003P LUMP | 135000.00000 135000.00|] 280000.00000 280000.00] 190000.00000 190000.00
MOBILIZATION | |
0010 157003M LUMP | 9420.00000 9420.00| 4000.00000 4000.00| 15000.00000 15000.00
CONSTRUCTION LAYOUT | |
0016 159003M 30.000 U | 1.00000 30.00] 25.00000 750.00] 200.00000 6000.00
BREAKAWAY BARRICADE | |
0017 159006M 150.000 U | 1.00000 150.00| 15.00000 2250.00]| 100.00000 15000.00
DRUM | | |
0018 159009M 150.000 U© | 1.00000 150.00] 5.00000 750.00] 35.00000 5250.00
TRAFFIC CONE | |
0019 159012M 498.000 SF | 9.00000 4482.00 | 5.00000 2490.00| 25.00000 12450.00
CONSTRUCTION SIGNS | |
0020 159018M 2.000 U | 1500.00000 3000.00] 1500.00000 3000.00] 2000.00000 4000.00
|
|

12"



New Jersey Department of Transportation DATE 08/05/10
PAGE 114 -2
TABULATION OF BIDS
CALL ORDER : 114 CONTRACT 1ID 10114 COUNTIES : WARREN
LETTING DATE : 08/05/10 10:00AM DISTRICT N1
SET-ASIDE
| 1 ) M2685 | ( 2 ) H3415 | ( 3 ) A5961
|[MERCO INC |H&G CONTRACTORS INC |B ANTHONY CONSTRUCTION CORP J
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0021 159021P 1450.000 LF | 80.00000 116000.00]| 75.00000 108750.00]| 78.00000 113100.00
CONSTRUCTION BARRIER CURB | |
0022 159027M 3.000 U | 1.00000 3.00] 100.00000 300.00] 6000.00000 18000.00
FLASHING ARROW BOARD, 4' X 8' | |
0023 159029M 2.000 U | 6955.00000 13910.00]| 1500.00000 3000.00] 30000.00000 60000.00
PORTABLE VARIABLE MESSAGE SIGN W/REMOTE | |
COMMUNICATION | |
0024 159081M 2.000 U | 1.00000 2.00]| 8000.00000 16000.00]| 22000.00000 44000.00
TEMPORARY CRASH CUSHION, QUADGUARD 9 | |
BAYS X 24" WIDE | |
0025 159108M 2.000 U | 1.00000 2.00]| 1000.00000 2000.00]| 30000.00000 60000.00
TRAFFIC CONTROL TRUCK WITH MOUNTED | |
CRASH CUSHION | |
0026 159123M 5000.000 LF | 2.00000 10000.00]| 1.50000 7500.00| 2.00000 10000.00
TEMPORARY PAVEMENT MARKING TAPE, | |
0027 159144M 2.000 U | 500.00000 1000.00| 250.00000 500.00]| 1000.00000 2000.00
EMERGENCY TOWING SERVICE | |
0028 160003M LUMP | 100.00000 100.00] 100.00000 100.00] 100.00000 100.00
FUEL PRICE ADJUSTMENT | |
0029 161003P LUMP | 11000.00000 11000.00] 8000.00000 8000.00| 5000.00000 5000.00
FINAL CLEANUP | |
0030 201003P LUMP | 30000.00000 30000.00|] 425000.00000 425000.00] 30000.00000 30000.00
CLEARING SITE | |
0031 202006M 20.000 cCY | 200.00000 4000.00 | 40.00000 800.00]| 600.00000 12000.00
EXCAVATION, TEST PIT | |
0032 202013M 133.000 U© | 500.00000 66500.00]| 600.00000 79800.00| 700.00000 93100.00
ROCK DOWEL | |
0033 202047M 100.000 cCY | 310.00000 31000.00] 400.00000 40000.00] 750.00000 75000.00
EXCAVATION, ROCK SCALING | |
0034 603060P 12839.000 SY | 15.00000 192585.00]| 19.00000 243941.00] 13.00000 166907.00
WIRE MESH SLOPE PROTECTION | |
0035 603061M 64.000 U | 300.00000 19200.00] 500.00000 32000.00] 500.00000 32000.00
MESH PIN | |
0036 605203P 2705.000 LF | 195.00000 527475.00] 113.00000 305665.00] 200.00000 541000.00
ROCK CATCH FENCE | |
0037 608003P 845.000 SY | 20.22000 17085.90] 22.00000 18590.00] 26.00000 21970.00
NONVEGETATIVE SURFACE, HOT MIX ASPHALT | |
0038 608015P 3871.000 SY | 14.45000 55935.95] 12.00000 46452.00]| 20.00000 77420.00
|

NONVEGETATIVE SURFACE, BROKEN STONE



New Jersey Department of Transportation DATE 08/05/10
PAGE 114 -3
TABULATION OF BIDS
CALL ORDER 114 CONTRACT 1ID 10114 COUNTIES WARREN
LETTING DATE 08/05/10 10:00AM DISTRICT N1
SET-ASIDE
| 1 ) M2685 | ( 2 ) H3415 | ( 3 ) A5961
|[MERCO INC |H&G CONTRACTORS INC |B ANTHONY CONSTRUCTION CORP J
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0039 609003M 1305.000 LF | 21.55000 28122.75] 21.00000 27405.00] 24.00000 31320.00
BEAM GUIDE RAIL | |
0040 609024M 1.000 U | 2615.33000 2615.33] 2600.00000 2600.00] 3000.00000 3000.00
FLARED GUIDE RAIL TERMINAL | |
0041 609063M 2132.000 LF | 8.98000 19145.36| 9.00000 19188.00]| 15.00000 31980.00
RESET BEAM GUIDE RAIL WITH EXISTING | |
POSTS | | |
0042 609075M 1192.000 LF | 2.47000 2944.24| 2.50000 2980.00] 20.00000 23840.00
REMOVAL OF BEAM GUIDE RAIL | |
SECTION TOTALS | S 1,321,083.53] S 1,696,311.00] S 1,736,437.00
————————————————————————————————————————— e
SECTION 0002 CONSTRUCTION ENGINEERING
| | |
0007 155006M 1.000 U© | 30000.00000 30000.00] 12000.00000 12000.00]| 50000.00000 50000.00
FIELD OFFICE TYPE B SET UP | |
0008 155024M 13.000 MO | 1070.00000 13910.00] 1600.00000 20800.00] 6000.00000 78000.00
FIELD OFFICE TYPE B MAINTENANCE | |
0009 155039M LUMP | 6000.00000 6000.00]| 6000.00000 6000.00]| 6000.00000 6000.00
TELEPHONE SERVICE | |
SECTION TOTALS | $ 49,910.00| $ 38,800.00] $ 134,000.00
+ + +
SECTION 0003 NON-PARTICIPATING (ROADWAY)
| | |
0002 152003P LUMP | 5000.00000 5000.00] 4000.00000 4000.00 | 8000.00000 8000.00
OWNER'S AND CONTRACTOR'S PROTECTIVE | |
LIABILITY INSURANCE | |
0003 152009P LUMP | 15000.00000 15000.00] 10000.00000 10000.00] 6500.00000 6500.00
POLLUTION LIABILITY INSURANCE | |
SECTION TOTALS | S 20,000.00] S 14,000.00] S 14,500.00
+ + +
SECTION 0004 EROSION CONTROL
| | |
0011 158027M 80.000 SF | 30.00000 2400.00] 6.00000 480.00] 50.00000 4000.00
INLET FILTER TYPE 1 | |
0012 158030M 4.000 U | 250.00000 1000.00]| 150.00000 600.00] 300.00000 1200.00
INLET FILTER TYPE 2, 2' X 4' | |
0013 158033M 6.000 U | 500.00000 3000.00] 230.00000 1380.00]| 500.00000 3000.00
INLET FILTER TYPE 2, 4' X 4°' | |
0014 158063P LUMP | 1000.00000 1000.00]| 100.00000 100.00] 5000.00000 5000.00
|

CONCRETE WASHOUT SYSTEM



New Jersey Department of Transportation DATE : 08/05/10

PAGE : 114 -4
TABULATION OF BIDS

CALL ORDER : 114 CONTRACT ID : 10114 COUNTIES : WARREN
LETTING DATE : 08/05/10 10:00AM DISTRICT : N1
SET-ASIDE
| ( 1 ) M2685 I ( 2 ) H3415 | ( 3 ) A5961
|MERCO INC |H&G CONTRACTORS INC |B ANTHONY CONSTRUCTION CORP J
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0015 158072M 2.000 U | 642.00000 1284.00]| 250.00000 500.00] 3000.00000 6000.00
OIL ONLY EMERGENCY SPILL KIT, TYPE 1 | |
SECTION TOTALS | $ 8,684.00] $ 3,060.00] $ 19,200.00
+ + +
CONTRACT TOTALS | $ 1,399,677.53] $ 1,752,171.00| $ 1,904,137.00

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE
ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY, IN
EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,
+



New Jersey Department of Transportation DATE 08/05/10
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TABULATION OF BIDS
CALL ORDER : 114 CONTRACT 1ID WARREN
LETTING DATE : 08/05/10 10:00AM DISTRICT
SET-ASIDE
| ( 4 ) T0546 | ) I ( )
| TARHEEL ENTERPRISES INC |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 ROADWAY
| | |
0001 151003M LUMP | 20435.01000 20435.01|
PERFORMANCE BOND AND PAYMENT BOND | |
0004 153003P LUMP | 20000.00000 20000.00]
PROGRESS SCHEDULE | |
0005 153006P 5.000 U | 650.00000 3250.00]
PROGRESS SCHEDULE UPDATE | |
0006 154003P LUMP | 215000.00000 215000.00]
MOBILIZATION | |
0010 157003M LUMP | 80000.00000 80000.00|
CONSTRUCTION LAYOUT | |
0016 159003M 30.000 U | 135.00000 4050.00]|
BREAKAWAY BARRICADE | |
0017 159006M 150.000 U | 92.00000 13800.00]|
DRUM | | |
0018 159009M 150.000 U | 20.00000 3000.00]
TRAFFIC CONE | |
0019 159012M 498.000 SF | 12.00000 5976.00]
CONSTRUCTION SIGNS | |
0020 159018M 2.000 U | 2000.00000 4000.00]
CONSTRUCTION IDENTIFICATION SIGN, 6' X | |
12" | | |
0021 159021P 1450.000 LF | 80.00000 116000.00]|
CONSTRUCTION BARRIER CURB | |
0022 159027M 3.000 U | 2000.00000 6000.00]|
FLASHING ARROW BOARD, 4' X 8' | |
0023 159029M 2.000 U | 4000.00000 8000.00]|
PORTABLE VARIABLE MESSAGE SIGN W/REMOTE | |
COMMUNICATION | |
0024 159081M 2.000 U | 22000.00000 44000.00|
TEMPORARY CRASH CUSHION, QUADGUARD 9 | |
BAYS X 24" WIDE | |
0025 159108M 2.000 U | 8000.00000 16000.00]|
TRAFFIC CONTROL TRUCK WITH MOUNTED | |
CRASH CUSHION | |
0026 159123M 5000.000 LF | 2.00000 10000.00]|
TEMPORARY PAVEMENT MARKING TAPE, 6" | |
0027 159144M 2.000 U | 12000.00000 24000.00]
| |

EMERGENCY TOWING SERVICE



New Jersey Department of Transportation DATE 08/05/10
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TABULATION OF BIDS
CALL ORDER 114 CONTRACT ID 10114 COUNTIES WARREN
LETTING DATE 08/05/10 10:00AM DISTRICT N1
SET-ASIDE
I ( 4 ) T0546 [ ( ) I ( )
| TARHEEL ENTERPRISES INC |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0028 160003M LUMP | 100.00000 100.00]
FUEL PRICE ADJUSTMENT | |
0029 161003P LUMP | 25000.00000 25000.00|
FINAL CLEANUP | |
0030 201003P LUMP | 30000.00000 30000.00]
CLEARING SITE | |
0031 202006M 20.000 cCY | 1175.00000 23500.00]|
EXCAVATION, TEST PIT | |
0032 202013M 133.000 U | 850.00000 113050.00]
ROCK DOWEL | I
0033 202047M 100.000 cCY | 1000.00000 100000.00]
EXCAVATION, ROCK SCALING | |
0034 603060P 12839.000 SY | 22.00000 282458.00]
WIRE MESH SLOPE PROTECTION | |
0035 603061M 64.000 U | 800.00000 51200.00]|
MESH PIN | |
0036 605203P 2705.000 LF | 250.00000 676250.00]
ROCK CATCH FENCE | |
0037 608003P 845.000 SY | 30.00000 25350.00|
NONVEGETATIVE SURFACE, HOT MIX ASPHALT | |
0038 608015P 3871.000 SY | 15.00000 58065.00]
NONVEGETATIVE SURFACE, BROKEN STONE | |
0039 609003M 1305.000 LF | 19.00000 24795.00]
BEAM GUIDE RAIL | |
0040 609024M 1.000 U© | 2300.00000 2300.00]
FLARED GUIDE RAIL TERMINAL | |
0041 609063M 2132.000 LF | 11.00000 23452.00]|
RESET BEAM GUIDE RAIL WITH EXISTING | |
POSTS | | |
0042 609075M 1192.000 LF | 2.00000 2384.00]
REMOVAL OF BEAM GUIDE RAIL | |
SECTION TOTALS | $ 2,031,415.01| $ | $
+ + +
SECTION 0002 CONSTRUCTION ENGINEERING
| | |
0007 155006M 1.000 U | 50000.00000 50000.00|
FIELD OFFICE TYPE B SET UP | |
0008 155024M 13.000 MO | 3000.00000 39000.00]
| |

FIELD OFFICE TYPE B MAINTENANCE



New Jersey Department of Transportation

TABULATION OF BIDS

DATE : 08/05/10
PAGE : 114 -7

CALL ORDER 114 CONTRACT ID : 10114 COUNTIES WARREN
LETTING DATE 08/05/10 10:00AM DISTRICT : N1
SET-ASIDE
| ( 4 ) TO0546 | ( ) I ( )
| TARHEEL ENTERPRISES INC |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0009 155039M LUMP | 6000.00000 6000.00] |
TELEPHONE SERVICE | |
SECTION TOTALS | $ 95,000.00] S | $
+ + +
SECTION 0003 NON-PARTICIPATING (ROADWAY)
| | |
0002 152003P LUMP | 11747.34000 11747.34]
OWNER'S AND CONTRACTOR'S PROTECTIVE | |
LIABILITY INSURANCE | |
0003 152009P LUMP | 7500.00000 7500.00]| |
POLLUTION LIABILITY INSURANCE | |
SECTION TOTALS | $ 19,247.34| $ | S
+ + +
SECTION 0004 EROSION CONTROL
| | |
0011 158027M 80.000 SF | 25.00000 2000.00]
INLET FILTER TYPE 1 | |
0012 158030M 4.000 U | 170.00000 680.00] |
INLET FILTER TYPE 2, 2' X 4' | |
0013 158033M 6.000 U | 190.00000 1140.00]
INLET FILTER TYPE 2, 4' X 4°' | |
0014 158063P LUMP | 3072.65000 3072.65] |
CONCRETE WASHOUT SYSTEM | |
0015 158072M 2.000 U | 1500.00000 3000.00]
OIL ONLY EMERGENCY SPILL KIT, TYPE 1 | |
SECTION TOTALS | $ 9,892.65] $ | $
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 2,155,555.00| $ 0.00] $

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE
ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY, IN
EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,



